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COOPERATIVE AGREEMENT
Projeet Study Report ~ Project Development Support (PSR-PDS)

. W e s, 4 o E a9 .
This Agreement, effective on @fﬁ" @ 1 2@?3 .15 between the State of
California, acting through its Depatrtment of Transportation, referred to as CALTRANS, and:

City of San Diego, a body politic and a chartered ¢ity of the State of California, referred to
hereinafteras CITY.

RECITALS

1. PARTNERS ate authorized to enter inte a cooperative agreentent for improvements to the
state highway system (SHS) per Government Code 66086.6 and Streets and Highways Code
Sections 114 and 130.

2. CITY desires that a project initiation document (PID) is developed for design and
construction of a new overcrossing on State Route 56 (SR-36).at Torrey Meadows Diive
within the SHS and is referred to herein as PROJECT.,

3. PARTNERS acknowledge that this Agreement is only applicable for a Project Study
Report-Project Development Suppott (PSR-PDS) PID.

4, California Government Code section 65086.5 mandates that CALTRANS review and
approve all PIDs developed by entities other than CALTRANS,

5.  PARTNERS hereby set forth the terms, covenants, and conditions of this Agreement, under
which they will complete the PID.

ROLES AND RESPONSIBILITIES

6. CITY will develop the PID and will fund one hundred percent (100%) of the PID"s costs
and fees, including costs to reimburse CALTRANS. If'in the future CALTRANS is
allocated state funds and Personnel Years (PYs) for PID review of this PROJECT,
CALTRANS will agree to amend this Agreement to change the reimbursement
arrangement for PID review. The PID shall be signed on behalf of the CITY by a Civil
Enginger registered in the State of California,

7. CALTRANS will review and approve the PID prepared by CITY; will provide relevant
proprietary information in the form of existing data dumps, spreadsheets, and maps; will
actively participate in the Project Delivery Team (PDT ) meetings; and will complete any
work elements identified in the SCOPE SUMMARY of his Agreement. All CALTRANS?

aetivities wm be done as reimbursed work,
T
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Agreement 11~ 11-8344A

CALTRANS will complete the work elements that are assigned to it on the SCOPE
SUMMARY which is attached to-and made a part of this Agréement by reference. CITY
will complete the work elements assigned to it on the SCOPE.SUMMARY. Work
elements marked with “N/A” on the SCOPE SUMMARY are not included within this
Agreement. Work elements are listed in the Workplan Standards Guide for the Delivery of
Capital Projects that can be docessed at www.dot.ca.goy/ha/projmemt/guidance.litm.

The PID shall be prepared in accordance with all State and Federal laws, regulations,
pelicies, procedures, and standards that CALTRANS would.normally follow if
CALTRANS was to prepare the PID. ‘

CALTRANS will complete a review of the draft PID and provide its cornments to-CITY
within 60 calendar days from the date CALTRANS received the draft PID friom CITY.
CITY will address the comments provided by CALTRANS. Ifany interim reviews are
requested of CALTRANS by CITY, CALTRANS will complete those reviews within 30
calendar days from the date CALTRANS received the draft PID from CITY.

After CITY revises the PID to address all of CALTRANS® comments.and submits the PID
and all related attachments and appendices, CALTRANS will complete its review and final
determination of the PID within 30 calendar days from the date CALTRANS received the
draft PID from CITY. Should CALTRANS require supporting data necessary to defend
facts. or claims eited in the PID, CITY will provide all available supporting data in a
reasonable time so that CALTRANS may conclude its review. The 30 day CALTRANS
review period will be stalled during that time and will continue to run after CITY provides
the required data,

CALTRANS will perform its review and.approval in accordance with the provigion of the
current Project Development Procedures Manual, CALTRANS” review and approval will
consist of performing independent quality assurance (IQA) to verify that quality
control/quality assurance (QC/QA) meets department standards and determination that the
wotk: is acegptable for the next project component, However, CALTRANS’ review and
approval does not invelve any work necessary to actually develop or complete the PID, No
liability will be assignable to CALTRANS, its officers and employees by CITY under the
terms: of this Agreement or by third parties by reason of CALTRANS’ review and approval
of the PID,

PID preparation, except as set forth in this Agreement, is to be performed by CITY,

Should CITY request CALTRANS to perforin any portion of PID preparation work, except
as. otherwise set forth inthis Agreement, CITY shall first agree to reimburse CALTRANS
for such work and PARTNERS will amend this Agreement.

CALTRANS has no obligation to perform IQA activities if funds to perform the IQA
activities are withheld or unavailable.
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INVOICE AND PAYMENT
[5. CITY agrees to pay CALTRANS, an amount not to exceed $100,000.

16. The cost of any engineering support performed by CALTRANS will be charged according
to current law.

17. CALTRANS will invoice CITY for $100,000 after execution of this Agreement.

18.  After PARTNERS. agree that all work is complete for the PROJECT, CALTRANS will
submit a final accounting for all costs. Based on the final accounting, CALTRANS will
refund orinvoiee as necessary in order to satisfy the financial commitments of this
Agreement.

19. 11‘ CALTRANS reimburses CITY for any costs later determined to be unallowable, CITY
will reimburse those funds.

20. Exceptas otherwise provided in this Agreement, PARTNERS will pay invoices within
forty~five (45) calendar days of receipt of invoice,

GENERAL CONDITIONS.

21, Per Chapter 603, amending item 2660-001-0042 of Section 2.00 of the State Budget Act of
2012, the cost of any engineering services performed by CALTRANS towards any local
government agency-sponsored PID project will only include direct costs. Indirect or
overhead costs will ot be applied during the development of the PID document.

22, W HM-1 or HM-2 is found within the PROJECT limits, CITY will immediately notify
CALTRANS. .

23. CITY, independent of PROJECT, is respofisible for any HM-=1 found within PROJECT
[itnits and-outside the existing SHS right of way. CITY will unidertake or cause to be
undertaken HM MANAGEMENT ACTIVITIES related o HM-1 with-minimum impact to
PROJECT schedule.

24. PARTNERS agree to consider alternatives to PROJECT scope and/or alignment, to the
extent practicable, in an effort to avoid any known hazardous materials within the proposed
PROJECT limits. '

25. CALTRANS’ acquisition or acceptance of title to any property on which any HM-1 or
HM-2 is found will proceed in accordance with CALTRANS” policy on such acquisition,

26. CALTRANS, independent of PROJECT, is responsible for any HM-~1 found within the

existing SHS right of way and will pay, or cause to be paid, all costs for HM
MANAGEMENT ACTIVITIES related to HM-1, CALTRANS will undertake, or cause to
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be undertaken, HM MANAGEMENT ACTIVITIES related to HM-1 with minimum
impact to PROJECT schedule.

CALTRANS’ obligations under this Agreement are subject to the appropriations of
resources by the Legislature, the State Budget Act authority, and the allocation of funds by
the California Transportation commission.

Neither CITY nor any officer or employee thereof is responsible for any injury, damage, or
liability occurring by reason of anything done or omitted to be done by CALTRANS and/or
its agents under or in eonnection with any work, authority, or jurisdiction conferred upon
CALTRANS or under this Agreement. It is understood and agreed that CALTRANS, to the
extent permitted by law, will defend, indemnify, and save hatmless CITY and all of its
officers-and employees from all claims, suits, or actions of every name, kind and
description brought forth under, including, but not limited to, tortious; contractual, inverse
condemnation, or other theories or assertions of liability ocetrring by reason of anything
done oromitted to be-done by CALTRANS and/or its agents under this Agreement.

Neither CALTRANS nor any officer or employee thereof is responsible for any injury,
damage, or liability occurring by reason of anything done or-omitted to be done by CITY
and/or its-agents under of in connection with any work, authority, or jurisdiction conferred
upon CITY or under this Agreement. It is understood and agreed that CITY, to the extent
permitted by law, will defend, indemnify, and save harmless CALTRANS and all of its
officers and employees from all claims, suits, or actions of every name, kind and
description brought forth-under, including, but net limited to, tortious, contractual, inverse
condemnation, or-other theories-or assertions of liability occurring by reason of anything
done or omitted to be done by CITY and/or its agents under this Agreement.

If work is doneunder-contract (not completed by CITY s own employees) and is governed
by the California Labor Code’s definitions of a “public works™ (section1720(a)), that CITY
will-eonform to sections 1720-1815 of the California Labor Code and all.applicable
regulations and coverage determinations issued by the Director of Industrial Relations.

This Agreement is intended to be PARTNERS’ final expression and supersedes all prior
oral understanding pertaining to PROJECT,

This Agreement will terminate 180 days after PID is signed by PARTNERS or as mutually
agreed by PARTNERS in writing, However, all indemnification atticles will remain in
effect until terminated or modified in writing by mutual agreement.
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DEFINITIONS
The following definitions apply to this Ag'reemen;t.

HM-1 — Hazardous material (including, but not limited to, hazardous waste) that may require
removal and disposal pursuant to federal or state law whether it is distutbed by PROJECT

HM-2 — Hazardous material (including, but not limited to, hazardous waste) that may require
removal and disposal pursuant to federal or state law only if disturbed by PROJECT.

HM MANAGEMENT ACTIVITIES — Management activities related to-either HM-1 or HM-2
including, without limitation, any necessary manifest requirenients:and disposal facility
designations.

PARTNER ~ Any individual signatory party to this Agreement.

PARTNERS — The term-that collectively references all of the signatory agencies to this
Agreement. This term only describes the relationship between these agencies to work together to
achieve a-mutually beneficial goal. It is not used in the traditional legal sense in-which one
PARTNER’s individual actions legally bind the other parties.

SCOPE SUMMARY — The attachment in which-each PARTNER designates its responsibility
for the completion of specific work elements as outlined by the Guide to Capital Project Delivery
Workplan Standards (previously known as WBS Guide) available at '
http//www.dot.ca.gov/hg/projmemt/suidance.itm.
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CONTACT INFORMATION

The information provided below indicates the primary contact information for each PARTNER
to this Agreement. PARTNERS will notify each other in writing of any personnel or location
changes, Contact information changes do not require an amendment to this Agreement.

The primary Agreement contact person for CALTRANS is:
Lou Melendez, Project Manager

4050 Taylor Street

San Diego, CA 92110

Office Phone: (619) 688-3328
Mobile Phone: (619) 318-8942
Email: Lou.Melendez@dot.ca.gov

The primary Agreement contact persou for CITY is:
Jeffrey Manchestet, Project Manager, PE, QSD

600 B Street Ste 800 MS 908A

San Diego, CA 92101

Office Phone: (619) 533-4661
Email: jmanchester@sandiego.gov
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SIGNATURES

PARTNERS declare that:
. Each PARTNER is an authorized legal entity under Cul;fomla state law.
2. Eaclhi PARTNER has the authority to enter into this Agreement..

k]

3.
agencies.

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

cry d

l

a!\ Lo =

e
W AT

") LAURIE BERMAN
Iistrict Director

Certified as to funds:

B;X%m@g.g“”

Marlene Davis
District Budget Manager

The people signing this Agreement have the authority to do so on behalf of their publ

IN DIEGO

By: L/

Approved as to ferm.and legality:

By:

ﬁ?w SOB467
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Agreement 11 - 11-8344

SCOPE SUMMARY

6. 00.05.05 xx - Quality Management Plan X
0.100.05.05 xx - Risk Managenient Plan X
0.100:05.05.xx - Communication Plan X
0.100.05.10.xx - Cooperative Agreement for PA&ED Phase X
0.100:05, [0:xx~ Independent Quality Agsurance (JOA) X
0.100.05.10.xx~ Project Development Team Megtings X1 X
1,150.05,05 - Review of Existing Reports Studies and Mapping X
1.150.05.05.xx - Provision of Existing Reports, Data, Studies, and Mapping X
1.150.05.10 - Geological Hazards Review X
1.150.05.10:xx - Provision of Existing Geological Information X
1.150.05.15 - Utility Search X
1.150.05.15.xx ~ Provision of Existing Utility Information X
1.150.05.20 = Environmental Constraints Identification , X
1.150.05.20.xx - Provision of Bnvironmental Constraints Information X
1.150.05.25 - Traffic Forecasts/Modeling X
1.150.05.25.x% - Provisionuaf Existing Traffic Porecasts/Modeling Information X
1.150.05.30 - Surveys and Maps for PID X
1,150.05.30.xx~ Provision of Existing Surveys and Mapping X
1.150,05.35 - Problem Definition X
1.150,05.45 - As-Built Centerline and Existing Right of Way X
1,150,05.xx - Provision of Existing District Geotechnical Information X
1.150.10.05 - Pyblic/Local Agency Input X
1.150.15.05 - Right of Way Data Sheets X
1.150.15.10 - Utility Relocation Requirements Assesstent X
1.150.,15,15 - Railroad Involvement Determination X
1.150,15.25 - Preliminary Materials Report X
1.150,15:35 - Multimodal Review. X
1.150.15.40 - Hydiaulic. Review X
-1.150,15,50 - Traffic Studies X
1.150.15.55 - Construgtion Estiimates X
1.150.20.05 - Tnitial Noise Study X
1.150.20.10 - Hazardous Waste Initial Site Assessinent X
1.150,20.15 - Scenic Resource and Landscape Architecture Review, X
1.150.20.30 - Iiitial Records and Literature Search for Cuiltural Resources X
1.150.20.50.~ Initial Water Quality Studies X
1.150.20.60 - Préliminary Environmental Analysis Report Preparation X
1.150.20:65 - Initial Paleontology Study X
1.150.25,05 - Draft PID , X
1.150.25.20 - PID Circulation, Review, and Approval X
1.150.25.25 ~ Storm Water Data Report X
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.150.35 - Required Permits During PID Development

1]
1.150,40 - Perinit Identification During PID Development
1.150.45 ~ Base Maps and Plan Sheets for PID

P

Project Initiafion Document (PID) Agreement 2012 10 30

Page 9 of 9






